

Web Design & Dev. Proposal

OVERVIEW

Designing a minimal and fully-responsive website with with better accessibility from scratch & implementing a separate codebase to make the website's editing process a bit easy.

DELIVERABLES

- Fully responsive Web design & development. (incl. error pages)
- Making the website more accessible
- PWA with Cache management for better page speeds & offline mode.
- Ability to edit content with separate codebase.
- Help setting up the website on the DNS.
- Content editing training.

COST

Value based

Total = \$1050

TIMELINE

I'll be available from 3rd September, and can start working on the project once the proposal is approved before 3rd September. If 3rd September is the starting date, the project is expected to be completed in a timespan of a week / 7days (i.e. 9th September '21)

These dates are under the assumption that I get approval for the proposal before the starting date. Revisions to the dates will be discussed and agreed upon if the approval process takes longer.

TERMS & CONDITIONS

- Payment structure: 50% upfront, and 50% after the website is fully developed, before transferred.
- Payment via Paypal (and its supporting payment methods)
- Additional work beyond the agreed timeline will be charged at \$35/hr.
- New components that are not mentioned in the proposal/timeline will be assessed in a new rate estimate and timeframe.
- The week is counted as 7days and not 5days or 6days.
- The project timeline will be effective only after all the web and design resources are provided by the client. (including brand logo, copy, contact details, links etc.)
- Project ownership and/or project files will be transferred/sent the next day after the final payment is received.
- Project work ends on 9th Sep | Final Payment to be done by 10th Sep | Project will be transferred within 11th Sep.
- If a project is canceled while working, the upfront amount (50%) won't be refunded.

Aprilia les

Antoine SKOF

SIGNATURE ANTOINE SKAF NETO (WITPAR)

Doc ID: 33c31813f8cddd61ee9fe576918e6b50a1dc82f8



TITLE Proposal - Witpar (web design & dev)

FILE NAME Proposal - Witpar (web design & dev).pdf

DOCUMENT ID 33c31813f8cddd61ee9fe576918e6b50a1dc82f8

AUDIT TRAIL DATE FORMAT MM / DD / YYYY

STATUS • Completed

Document History

(0)

08 / 31 / 2021 Sent for signature to Antoine Skaf Neto (askaf@witpar.com)

SENT 20:30:29 UTC from druhinpro@gmail.com

IP: 223.29.193.102

O 08 / 31 / 2021 Viewed by Antoine Skaf Neto (askaf@witpar.com)

VIEWED 20:38:21 UTC IP: 177.81.206.104

SIGNED 20:44:14 UTC IP: 177.81.206.104

08 / 31 / 2021 The document has been completed.

COMPLETED 20:44:14 UTC